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‘ 1 Scop of wrok 1- Design, construction, supply, Installation, Testing
And Commissioning (8 months).

|| ‘ 2- Operation & maintenance Upto 5 Years From Date
| of completing Commissioning.
T :
‘ Period Of Workr‘Contract Bond 5 Years 8 Months |
Defect Liability Period- Upto Operation & Maintenance Duration |
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